MARKING SCHEDULE - PHASE 2

PAY ITEM/

QUANTITY BREAKDOWN

PAVEMENT
MARKING LINES

PAINT

34982
460
182

2708

43264
476
1074
602

FT
FT
FT
FT
FT
FT
FT
FT
FT
FT

TOTAL
QUANTITY

TOTAL 83748 FT

PAVEMENT MARKING SYMBOLS

10
10
16
10

TOTAL 46

TEMP RAISED PAVE MARKERS

270
91

TOTAL 361

INTERIM PAVEMENT MARKING SCHEDULE - PHASE 1 INTERIM PAVEMENT
PAY ITEM/ TOTAL
SYMBOL DESCRIPTION QUANTITY BREAKDOWN QUANTITY SYMBOL DESCRIPTION
PAVEMENT
MARKING LINES
PAINT
PA 4" WHITE EDGE LINE
PA 4" WHITE EDGE LINE 2848 FT PC 4" WHITE SKIP LINES
PC 4" WHITE SKIP LINES FT PD 4" WHITE MINI SKIP LINES
PD 4" WHITE MINI SKIP LINES FT PE 4" WHITE LANE LINE
PE 4" WHITE LANE LINE FT PF 4" YELLOW 10' SKIP LINE
PF 4" YELLOW 10' SKIP LINE FT PH 4" YELLOW SINGLE CENTER LINE
PH 4" YELLOW SINGLE CENTER LINE FT PI 4" YELLOW DOUBLE CENTER LINES
PI 4" YELLOW DOUBLE CENTER LINES 4588 FT PS 8" WHITE DIAGONAL LINES
PV 8" YELLOW DIAGONAL LINES 134 FT PV 8" YELLOW DIAGONAL LINES
P4 24" WHITE STOP BAR 38 FT TOTAL 7924 FT P4 24" WHITE STOP BAR
PAVEMENT MARKING SYMBOLS
QcC WHITE STRAIGHT ARROW TOTAL QA WHITE LEFT TURN ARROW
| QB WHITE RIGHT TURN ARROW
ED PAVE MARKERS
TEMP RAIS QcC WHITE STRAIGHT ARROW
oG WHITE LT-STR-RT ARROW
MA YELLOW & YELLOW 33 TOTAL 33
MB CRYSTAL & RED
MA YELLOW & YELLOW
MB CRYSTAL & RED
INTERIM PAVEMENT MARKING SCHEDULE - PHASE 3
PAY ITEM/ TOTAL
SYMBOL DESCRIPTION QUANTITY BREAKDOWN QUANTITY
PAVEMENT
MARKING LINES
PAINT
PA 4" WHITE EDGE LINE 50502 FT
PC 4" WHITE SKIP LINES 2640 FT
PD 4" WHITE MINI SKIP LINES 1648 FT
PE 4" WHITE LANE LINE 12027 FT
PF 4" YELLOW 10' SKIP LINE 34 FT
PH 4" YELLOW SINGLE CENTER LINE 136 FT
PI 4" YELLOW DOUBLE CENTER LINES 103576 FT
PS 8" WHITE DIAGONAL LINES 589 FT
PV 8" YELLOW DIAGONAL LINES 770 FT
P4 24" STOPBAR 1868 FT TOTAL 173790 FT
PAVEMENT MARKING SYMBOLS
QA WHITE LEFT TURN ARROW 38
0B WHITE RIGHT TURN ARROW 30
QC WHITE STRAIGHT ARROW 70
QD WHITE STRT AND LT TURN ARROW 4
QE WHITE STRT AND RT TURN ARROW 12
QG WHITE STRT, LT AND RT TURN ARROW 2 TOTAL 156
TEMP RAISED PAVE MARKERS
MA YELLOW & YELLOW 649
MB CRYSTAL & RED 433 TOTAL 1082
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